
ORDINANCE  N0.  1515

AN  ORDINANCE  AUTHORIZING  THE  MAYOR  TO  EXECUTE  A CONTRACT  WITH
CURRAN-MCLEOD,  INC.  CONSULTING  ENGINEERS  FOR  DESIGN  AND
CONSTRUCTION  PHASE  ENGINEERING  SERVICES  FOR  THE  2019
WASTEWATER  TREATMENT  PLANT  PRIMARY  CLARIFIER  IMPROVEMENTS

WHERE  AS,  CURRAN-McLEOD,  INC.  is the City's  Engineer  of  Record;  and

WHEREAS,  the CITY  OF CANBY  intends  to construct  the Wastewater  treatment  Plant
Primary  Clarifier  Improvements  as soon  as practicable;  and

WHEREAS,  CURRAN-McLEOD,  INC.  can provide  timely  design  phase engineering
and construction  phase  engineering  for the Wastewater  treatment  Plant  Primary  Clarifier
Improvements  project.

NOW,  THEREFORE,  THE  CITY  OF  CANBY  ORDAINS  AS  FOLLOWS:

Section  1. The Mayor  is hereby  authorized  and directed  to make,  execute,  and declare  in
the name of  the CITY  OF CANBY  and on its behalf,  an appropriate  Agreement  with  CURRAN-
MCLEOD,  INC  for  engineering  services  in an amount  not  to exceed  $130,000.00.  A copy  of  an
Agreement  with  CURRAN-McLEOD,  INC.,  including  Attachment  A and Attachment  B, is
attached  hereto  and by  this  reference  incorporated  herein.

SUBMITTED  to the Canby  City  Council  and read  the first  time  at a regular  meeting
thereof  on Wednesday,  August  7, 2019,  and ordered  posted  in three  (3) public  and conspicuous
places  in the City  of  Canby  as specified  in the Canby  City  Charter  and scheduled  for  second
reading  before  the City  Council  for  final  reading  and action  at a regular  meeting  thereof  on
Wednesday,  August  21, 2019,  commencing  at the hour  of  7:00  PM  in the Council  Meeting
Chambers  located  at 222 NW  2'ld Avenue,  Ist Floor,  Canby,  Oregon.

Rick  Robinson

City  Recorder
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PASSED  on second  and final  reading  by the Canby  City  Council  at a regular  meeting
thereof  on the 21st  day of  August  2019,  by the following  vote:

YEAS NAYS

v Brian Hodsor3,/X
Mayor

ATTEST:

Rick  Robinson

City  Recorder
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CITY  OF  CANBY
2019  WWTP  PRIMARY  CLARIFIER  IMPROVEMENTS

AGREEMENT  FOR  ENGINEERING  SERVICES

This Agreement is made this "24a') day of 5'\,,4-r, J  , 2019, by
and between  the CITY  OF CANBY,  Oregon,  hereafter  referred  to as the OWNER,  and
CURRAN-McLEOD,  INC.  Consulting  Engineers,  Portland,  Oregon,  hereafter  referred  to as
the  ENGINEER.

The  OWNER  intends  to construct  Primary  Clarifier  No.  2 and required  support  facilities  at the
Wastewater  Treatment  Plant,  and for  which  the ENGINEER  agrees to perform  the various
professional  engineering  services  for  the design  and  construction  of  said  improvements.

WITNESSETH

That  for  and  in  consideration  of  the mutual  covenants  and  promises  between  the parties  hereto,  it
is hereby  agreed:

SECTION  A-ENGINEERINGSERVICES

The  ENGINEER  shall  furnish  engineering  services  to accomplish  the work  identified  above  and
as more  specifically  defined  in  the  July  11,  2019  correspondence  attached  as Exhibit  A:

1. The  ENGINEER  will  attend  conferences  with  the OWNER,  representatives  of  the State,
or other  interested  parties  as may  be required  for  completion  of  the work  previously
described.

2. After  the OWNER  directs  the ENGINEER  to proceed,  the ENGINEER  will  perform  the
necessary  alignment  determination,  accomplish  the detailed  design  of the projects,
prepare  construction  Drawings,  Specifications  and Contract  Documents,  and prepare  a
final  cost  estimate  based  on the final  design.  It is also understood  that  if  additional
subsurface  explorations  (such  as borings,  soil  tests, rock  soundings  and the like)  are
required,  the  ENGINEER  will  furnish  coordination  of said explorations  without
additional  charge,  but  the costs  incident  to such  explorations  shall  be paid  for  by the
OWNER  as set out  in  Section  D hereof.

Statements  of  probable  construction  costs and detailed  cost estimates  prepared  by the
ENGINEER  represent  his best  judgment  as a design  professional  familiar  with  the
Construction  Industry.  It is recognized,  however,  that  neither  the ENGINEER  nor  the
OWNER  has any control  over  the cost of labor,  materials  or equipment,  over  the
Contractor's  method  of  determining  bid  prices,  or over  competitive  bidding  or market
conditions.  Accordingly  the  ENGINEER  cannot  and does not  guarantee  that  bids  will
not  vary  from  any  statement  of  probable  construction  cost  or other  cost  estimate  prepared
by  the ENGINEER.
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The Contract  Documents  furnished  by the ENGINEER  under  Section  A-2  shall  include
the State of  Oregon  Prevailing  Wage  Rates or the Federal  Davis  Bacon  Prevailing  Wage
Rates  as applicable,  and OWNER,  funding  agency,  and state requirements  as appropriate

Prior  to the advertisement  for  bids,  the ENGINEER  will  provide  for  each Construction
Contract,  not to exceed 10 copies of detailed  Drawings,  Specifications,  and Contract
Documents  for  use by  the OWNER,  and for  appropriate  Federal,  State,  and local  agencies
from  whom  approval  of the project  must  be obtained.  The cost of such drawings,
Specifications,  and Contract  Documents  shall  be included  in the basic  compensation  paid
to the ENGnSJEER. The OWNER  pays the cost  of  permits  and review  fees as provided
in Section  F-2  of  this  Agreement.

The drawings  prepared  by the ENGINEER  under  the provisions  of Section  A-2  above
shall  be in sufficient  detail  to permit  the actual  location  of  the proposed  improvements  on
the ground.  The ENGINEER  shall prepare  and furnish  to the OWNER  without  any
additional  compensation,  three  copies  of  a map(s)  showing  the general  location  of  needed
construction  easements  and permanent  easements  and the land  to be acquired.  Property
surveys,  property  plats,  property  descriptions,  abstracting  and negotiations  for  land  rights
shall  be provided  by the OWNER,  unless the OWNER  requests,  and the ENGINEER
agrees to provide  those services.  In the event  the ENGINEER  is requested  to provide
such services,  the ENGINEER  shall  be additionally  compensated  as set out  in Section  D
hereof,  unless  this  task  is identified  and included  in the proposed  scope  of  work  herein.

The ENGINEER  will  furnish  additional  copies  of the Drawings,  Specifications  and
Contract  Documents  as required  by prospective  bidders,  materials  suppliers,  and other
interested  parties,  but may  charge  them  for  the reasonable  cost of such copies.  Upon
award  of  each contract,  the ENGINEER  will  furnish  to the OWNER  three sets of  the
Drawings,  Specifications  and Contract  Documents  for  execution.  The  cost  of  these sets
shall  be included  in the basic compensation  paid to the ENGINEER.  Drawings  and
Specifications  as instruments  of service are and shall remain  the property  of the
ENGINEER  whether  the project  for  which  they  are made  is executed  or not.  They  are not
to be used by the OWNER  on other  projects  or extensions  to this project  except  by
agreement  in writing  and with  appropriate  compensation  to the ENGINEER.

The  ENGINEER  will  require  prospective  contractors  to file  an approved  Pre-qualification
Form  with  the Oregon  Department  of  Transportation  and will  require  a Bid  Bond  not  to
exceed  10%  in the Bidding  Documents  to secure  the Bid.

The ENGINEER  will  attend  the bid opening  and tabulate  the bid  proposals,  make an
analysis  of  the bids,  make  recommendations  for  awarding  contracts  for  construction.

The ENGINEER  will  assist in the Preconstruction  Conference,  and will  review  and
approve,  for conformance  with  the design  concept,  any necessary  shop and working
drawings  furnished  by  Contractors.
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10.  The ENGINEER  will  interpret  the drawings  and specifications  to protect  the OWNER
against  defects  and deficiencies  in construction  on the part of the Contractor.  The
ENGINEER  will  not,  however,  guarantee  the performance  of  any Contractor.  Planning
and design  of  the project  and construction  engineering  services  shall  be accomplished
with  due diligence  and in conformance  with  accepted  industry  standards  of  the practice  of
professional  engineering.

11.  The  ENGINEER  will  provide  general  engineering  review  of  the work  of  the contractors
as construction  progresses  to assure conformance  with  the design  concept.

12.  The  ENGINEER  will  establish  baselines  and grades  for  locating  the work  together  with  a
suitable  number  of bench marks  adjacent  to the work  as shown in the  Contract
Documents.

13. The  ENG'JNEER,  as representative  of  the OWNER  during  the construction  phase, shall
advise and consult  with  the OWNER  and all of the OWNER'S  instructions  to the
Contractor  shall  be issued  through  the ENGINEER.  The ENGINEER  shall  have the
authority  to act on behalf  of  the OWNER  to the extent  provided  in this  Agreement.

14.  Unless  otherwise  requested  by  the OWNER  in writing,  the ENGINEER  will  not provide
Resident  Constnuction  Inspection.  The  ENGINEER'S  undertaking  construction
inspection  hereunder  shall  not  relieve  the Contractor  of  Contractor's  obligation  to perform
the work  in conformity  with  the Drawings  and Specifications  and in a workmanlike
manner;  shall  not make  the ENGINEER  an insurer  of  the Contractor's  performance;  and
shall  not  impose  upon  the ENGINEER  any obligation  to see that  the work  is performed  in
a safe manner.

15.  The  ENGINEER  will  review  the Contractor's  applications  for  progress  and final  payment
and, when  approved,  submit  same to the OWNER  for  payment.

16.  The ENGINEER  will  prepare  and review  necessary  contract  Change  Orders  on a timely
basis  for  consideration  of  approval  by  the OWNER.

17. The ENGINEER  and a representative  of the OWNER  will  make  an inspection  of the
project  or project  element  to determine  the status of  completion.  The ENGINEER  may
issue a Certificate  of Substantial  Completion  consistent  with  the General  Conditions  of
the Construction  Contract  Documents.

18.  The  ENGINEER  will  provide  the OWNER  with  one set of  record  drawings  on electronic
media  and three  sets of  prints  at no additional  cost  to the OWNER.  Such  drawings  will
be based upon  construction  records  provided  by the Contractor  during  construction,  as
specifically  required  in the Construction  Contract,  and reviewed  by  the ENGINEER,  and
from  the ENGINEER'S  construction  data.

19.  If  State statutes  require  notices  and advertisements  of final  payment,  the ENGINEER
shall  assist,in  their  preparation.
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20.  The ENGINEER  will  be available  for  site visits  to furnish  engineering  services  and
consultations  necessary  to correct  unforeseen  project  operation  difficulties  for  a period  of
one year  after  the date  of  the Certificate  of  Substantial  Completion  of  the facility.  The
ENGINEER  will  assist  the  OWNER  in  performing  a review  of  the  project  during  the 1 1th
month  after  the date  of  initiation  of  the 12 month  warranty  period.

SECTION  B  COMPENSATION  FOR  ENGINEERING  SERVICES

The OWNER  shall  compensate  the ENGINEER  for  services  in accordance  with  the
following  schedule:

Design  Engineering:

- Eighty  Six  Thousand  and  No/100  Dollars  ($86,000)

Construction  Engineer'inga

- Forty  Four  Thousand  and  No/100  Dollars  ($44,000)

The  compensation  for  the  above  Engineering  Services  shall  be as follows:

a. Design  Services  shall  include  items  A-1  through  A-5.

b. Billings  shall  be submitted  monthly  by the ENGINEER  for  Design  Services
during  the previous  month.  Payments  shall  be made  for  these  billings  within  30
days.  Billings  shall  be based  on percent  of completion  for  pre-design  and
Design  services.  The  ENGINEER  will  provide  a status  report  with  the  billing  as
requested.

C. Construction  Engineering  Services  and Construction  Inspection  shall  include
items  A-6  through  A-20  and  shall  be billed  by  the ENGINEER  on an hourly  basis.
The  total  shall  not  exceed  the  budget  figures  under  Article  B.1 above  without  the
express  written  authorization  of  the OWNER.

d. Where  hourly  rates  are used,  they  shall  be in accordance  with  the Standard  Hourly
Rate  Schedule,  attached  herewith  and  referenced  Exhibit  B.

e. In the event  of  multiple  construction  contracts,  the ENGINEER  may  negotiate
revised  figures  under  Article  B.  1.

The budget  figures  shown  above  shall  not be exceeded  except  by express  written
authorization  of  the  OWNER.

Billings  for  Engineering  Services  shall  be submitted  in a format  consistent  with  the
payment  provisions  and  format  of  the  Agreement.
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SECTION  C - RESIDF,NT  CONSTRUCTION  INSPECTION

If  the OWNER  requests  the ENGINEER  to provide  Resident  Construction  Inspection,  the
ENGINEER  will,  prior  to the Preconstruction  Conference,  submit  a resume  of the Resident
Inspector's  qualifications,  anticipated  duties  and responsibilities  for  approval  by the OWNER.
The  OWNER  agrees  to pay  the ENGINEER  for  such  services  in accordance  with  the "Inspector"
rate  schedule  set out  in Exhibit  B.  The  ENGINEER  will  render  to OWNER  for  such  services
performed  hereunder  during  such  period,  the same  to be due and  payable  by  the OWNER  to the
ENGINEER  on or 'before  the 10th  day  of  the following  period.  A separate  agreement  shall  be
negotiated  for  Resident  Construction  Inspections  Services  setting  out  estimated  hours  required
and  maximum  estimated  fees and  charges.

SECTION  D - ADDITIONAL  ENGINEERING  SERVICES

In addition  to the foregoing  being  performed,  the following  services  may  be provided  UPON
WRn'TEN  AUTHORIZATION  OF  THE  OWNER.

1. Financial  feasibility  or  other  special  studies.

2. Record  boundary  surveys  or other  similar  surveys,  excepting  surveys  required  to locate

the construction pro5ect, or as identified  in the scope of work.

3. Laboratory  tests,  borings,  specialized  geological,  soil,  hydraulic,  or  other  studies
recommended  by  the  ENGINEER.

4. Record  property  surveys,  detailed  descriptions  of sites, maps,  drawings,  or estimates
related  thereto;  assistance  in negotiating  for  land  and  easement  rights.

5. Necessary  data  and filing  maps  for  storm  water  discharge  permits,  water  rights,
adjudication,  and  litigation.

6. Redesigns  not  initiated  by  the ENGINEER  after  final  Plans  and Specifications  have  been
approved  by  the OWNER,  except  redesigns  to reduce  the project  cost  to within  the  funds
available.

7. Appearances  before  courts  or boards  on matters  of  litigation  or hearings  related  to the
project  and  providing  services  as an expert  witness  in  connection  with  any  public  hearing,
arbitration  proceeding,  or  the  proceedings  of  a court  of  record.

8. Preparation  of  Environmental  Assessments  or  Environmental  Impact  Statement  (E.I.S.).

9. Performance  of  detailed  staking  necessary  for  construction  of  the project  in excess  of  the
control  staking  set forth  in  Section  A-12.

10.  Preparing  documents  for  alternate  bids  requested  by  the OWNER.
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11.  Providing  consultation  concerning  replacement  of  any work  damaged  by fire  or other
cause  during  construction,  and furnishing  professional  services  of  the type  set forth  as
previously  mentioned  in this Agreement  as may  be required  in connection  with  the
replacement  of  such  work.

12.  Providing  professional  services  made  necessary  by the default  of  the Contractor  in the
Construction  Contract.

13.  Providing  construction  engineering  and  inspection  services  after  the  construction  contract
time  has been  exceeded.

Unless  identified  as included  in the proposed  scope  of  work  herein,  payment  for  the services
specified  in this  Section  D shall  be as agreed  in writing  prior  to commencement  of  the work.
The  ENGINEER  will  render  to OWNER  for  such  services  an itemized  bill,  once  each  month,  for
compensation  for  services  performed  hereunder  during  such  period,  the same to be due and
payable  by  OWNER  to the  ENGINEER  within  30 days.

SECTION  E  OWNER'S  RESPONSIBILITIES

1. The  OWNER  shall  provide  full  information  regarding  his  requirements  for  the  project.

2. The  OWNER  shall  designate,  when  necessary,  a representative  authorized  to act in his
behalf  with  respect  to the project.  The OWNER  or his representative  shall  examine
documents  submitted  by the ENGINEER  and shall  render  decisions  pertaining  thereto
promptly,  to avoid  unreasonable  delay  in the  progress  of  the  ENGINEER'S  work.

3. The  OWNER  shall  furnish  all  pertinent  existing  mechanical,  chemical  or other  laboratory
tests,  inspections  and  reports  as required  by  law  or the Contract  Documents,  and which
may  impact  the  design.

4. The  OWNER  shall  furnish  such  legal,  accounting  and insurance  counseling  services  as
may  be necessary  for  the project  and such  auditing  services  as he may  require  to ascertain
how  or for  what  purposes  the CONTRACTOR  has used  the moneys  paid  to him  under
the Construction  Contract.

5. If  the OWNER  observes  or otherwise  becomes  aware  of  any  fault  or defect  in  the project
or non-conformance  with  the Contract  Documents,  he shall  give  prompt  oral  notice  with
written  confirmation  thereof  to the  ENGINEER.

6. The  OWNER  shall  furnish  information  required  of  him  as expeditiously  as necessary  for
the orderly  progress  of  the  work.
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SECTION  F - SPECIAL  PROVISIONS

The  following  is agreed  to by  both  parties:

That  the OWNER  reserves  the right  to request  replacement  of  any  Resident  Inspector(s)
furnished  by  the ENGINEER  or to furnish  the Resident  Inspector(s)  from  the OWNER'S
own  forces,  subject  to the approval  of  the ENGINEER  regarding  the qualifications  of  the
Resident  Inspector(s).  If  the OWNER  furnishes  the Resident  Inspector(s),  the OWNER
agrees  that  the Resident  Inspector(s)  will  be under  the direction  and supervision  of  the
ENGINEER.

That  the OWNER  shall  pay for advertisement  for  bids,  building  or other  permits,
licenses,  technical  review  fees, etc., as may  be required  by local,  State or Federal
authorities,  and  shall  secure  the necessary  land  easements  and  rights-of-way.

The  ENGINEER  will  endeavor  to assure  compliance  of  his work  with  applicable  State
and  Federal  requirements.

That  insofar  as the work  under  this  Agreement  may  require,  the OWNER  shall  furnish
the ENGINEER  all existing  maps,  field  survey  data,  grades  and lines  of streets,
pavements,  and boundaries,  rights-of-way,  and other  surveys  presently  available,  which
will  be returned  upon  project  completion.  ENGINEER  will  provide  the  OWNER  a copy
of  survey  notes  establishing  bench  marks  and  location  of  improvements.

That  if  the engineering  work  covered  in this  Agreement  has not  been  completed  on or
after  the expiration  of  a Twenty-Four  (24)  month  period  from  the date of  execution  of
this  Agreement,  the OWNER  or ENGINEER  may,  at the option  of  either,  on written
notice,  request  a renegotiation  of  Sections  B,  C, and  D (providing  for  the  compensation  to
be paid  the ENGINEER  for  services  rendered)  to allow  for changes  in the cost of
services.  Such  new  schedule  of  compensation  is to apply  only'to  work  performed  by  the
ENGINEER  after  delivery  date  of  such  written  notice.

That  this  Agreement  is to be binding  on the heirs,  successors  and assigns  of  the parties
hereto  and  is not  to be assigned  by  either  party  without  first  obtaining  the  written  consent
of  the other.  At  least  fifteen  (15)  days  shall  be allowed  for  such  consent.

Attorney's  fees:  In  the event  a suit,  arbitration  or  other  legal  action  is required  by  either
the OWNER  or the ENGINEER  to enforce  any provision  of this  Agreement,  the
prevailing  parties  shall  be entitled  to all reasonable  costs  and  reasonable  attorney's  fees
upon  litigation  or  upon  appeal.

Termination

a. This  Agreement  may  be terminated  in whole  or in part  in writing  by  either  party
in the event  of  substantial  failure  by  the other  party  to fulfill  its obligations  under
this Agreement  through  no fault  of the terminating  party,  provided  that no
termination  may  be effected  unless  the other  party  is given  (l)  not  less than  ten
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(10) calendar  days' written  notice  (delivered  by certified  mail,  return  receipt
requested)  of  intent  to terminate,  and (2) an opportunity  for  consultation  with  the
terminating  party  prior  to termination.

b. The  Agreement  may  be terminated  in whole  or in part  in writing  by  the  OWNER
for  its convenience,  provided  that  the ENGINEER  is given  (l)  not  less than  ten
(10) calendar  days'  written  notice,  (delivered  by certified  mail,  return  receipt
requested)  of  intent  to terminate,  and (2) opportunity  for  consultation  with  the
terminating  party  prior  to termination.

C. If  termination  for  default  is effected  by  the OWNER  an equitable  adjustment  in
the  price  provided  for  in  the Agreement  shall  be made,  but  (l)  no amount  shall  be
allowed  for  anticipated  profit  on unperformed  services  or other  work,  and  (2) any
payment  due to the ENGINEER  at the time  of  termination  may  be adjusted  to
cover  any  additional  costs  to the OWNER  because  of  the ENGIEER'S  default.
If  termination  for  default  is effected  by the ENGINEER,  or if  termination  for
convenience  is effected  by  the OWNER,  the equitable  adjustment  shall  include  a
reasonable  profit  for  services  or  other  work  performed.  The  equitable
adjustment  for  any  termination  shall  provide  for  payment  to the termination,  in
addition  to termination  settlement  costs  reasonably  incurred  by the ENGINEER
relating  to commitments  which  had  become  firm  prior  to the termination.

d. Upon  receipt  of a termination  action  under  paragraphs  a. or b. above,  the
ENGINEER  shall  (1) promptly  discontinue  all affected  work  (unless  the notice
directs  otherwise),  and (2) deliver  or otherwise  make  available  to the OWNER
reproducible  data, drawings,  specifications,  reports,  estimates,  surnrnaries  and
such other  information  and materials  as may  have  been accumulated  by the
ENGINEER  in  performing  this  Agreement  whether  completed  or  in  process.

e. Upon  termination  under  paragraphs  a. or  b. above,  the OWNER  may  take  over  the
work  and may  award  another  party  a contract  to complete  the work  under  this
Agreement.

f. If,  after  termination  for  failure  of the  ENGINEER  to  fulfill  contractual
obligations,  it is determined  that the  ENGINEER  had not failed  to  fulfill
contractual  obligations,  the termination  shall  be deemed  to have  been  for  the
convenience  of  the OWNER.  In such  event,  adjustment  of  the Agreement  price
shall  be made  as provided  in  paragraph  c. of  this  clause.

The  ENGINEER  agrees  to hold  harmless  and  indemnify  the OWNER  against  all  claims,
damages,  losses and costs,  including  costs of defense,  arising  out of the negligent
performances  of  engineering  services  under  this  Agreement.  OWNER  may  make  claim
under  applicable  law  against  ENGINEER  or ENGINEER'S  insurance  carriers  for  any
loss, damage  or cost arising  out of  ENGINEER'S  negligent  performance  of services
under  this  Agreement.
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10.  The ENGINEER  agrees to acquire  and maintain  for the duration  of this Agreement,
Professional  Liability  Insurance  in the nominal  amount  of  $2,000,000  per occurrence  and
$2,000,000  aggregate.

11.  The ENGINEER  further  agrees to obtain  and maintain,  at the ENGINEER'S  expense,
such insurance  as will  protect  the ENGINEER  from  claims  under  the  Worker's
Compensation  Act  and such comprehensive  general  liability  insurance  as will  protect  the
OWNER  and the ENGlfSTEER  from  all claims  for bodily  injury,  death, or property
damage  which  may  arise  from  the  performance  by  the  ENGINEER  or  by  the
ENGINEER'S  employees  or agents.

12.  The  ENGINEER  will  not  discriminate  against  any  employee  or applicant  for  employment
because of race, color,  religion,  sex or national  origin.  The ENGINEER  will  take
affirmative  action  to ensure  that  applicants  are employed,  and that  employees  are treated
during  employment  without  regard  to their  race, color,  religion,  sex, or national  origin,
such action  shall  include,  but not be limited  to the following:  employment,  upgrading,
demotion,  or transfer;  recruitment  or recruitment  advertising;  lay  off  or termination;  rates
of pay  or  other  forms  of compensation;  and  selection  for  training,  including
apprenticeship.

13.  ENGINEER  covenants  that he presently  has no interest  and shall  not acquire  interest,
direct  or indirect,  which  would  conflict  in any manner  or degree  with  the performance  of
his services  under  this Agreement.  Any  interest  on the part  of  the ENGINEER  or his
employees  must  be disclosed  to the OWNER.

14.  INDEPENDENT  CONTRACTOR.  It is agreed that ENGINEER  is providing  the
services  hereunder  as an independent  contractor  and not  as an employee  of  OWNER.

OWNER  shall  have  no right  to control  the manner  of  the performance  of  the services,  but
may  place restrictions  on ENGINEER  relating  to use of OWNERS  premises.  As an
independent  contractor,  ENGINEER  shall not be eligible  to receive  benefits  otherwise
provided  to employees  of  the OWNER.

15.  The  records  and documents  with  respect  to all  matters  covered  by  the Agreement  shall  be
subject  at all times  to inspection,  review  or audit  by the OWNER,  County,  Federal  or
State officials  so authorized  by law  during  the performance  of  this contract.  Required
records shall be retained  for a period  of three (3) years after termination  of this
Agreement

16.  No member  or delegate  to the  Congress  of the  United  States  and no  Resident
Commissioner  or City  Official  shall  be admitted  to any share or part  of  this  Agreement  or
to any benefit  that  may  arise  hereunder.
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17.  This  CONTRACT  shall  be construed  according  to the laws  of  the State of  Oregon.  Any
litigation  between  the OWNER  and the ENGINEER  or out of  work  performed  under  this
CONTRACT  shall  occur,  if  in the state courts,  in the Clackamas  County  Court  having
jurisdiction  thereof,  and if  in the federal  courts,  in the United  States District  Court  for  the
District  of  Oregon.

18. This  Agreement,  including  Exhibits  A and B, represents  the entire  integrated  agreement
between  the OWNER  and the ENGINEER  and supersedes all prior  negotiations,
representations  or agreements,  either  written  or oral.  This  Agreement  may  be amended
only  by  written  instrument  signed  by  both  the OWNER  and ENGINEER.

IN  WITNESS  WHEREOF,  the parties  hereto  have executed,  or caused  to be executed  by  their
duly  authorized  officials,  this  Agreement  in duplicate  on the respective  dates indicated  below.

OWNER:  CITY  OF  CANBY

SIGNA

NAME:

p
//

TITLE:

DATE:

ENGINEER:  CURRAN-MeLEOD,  INC.

NAA/IE:  uGa-'F  Dz.- €,aj)

TITLE:  FRiwz(p

DATE: ?  it  (1
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July  11,  2019

CU?[?AN-McLEOD,  INC,
CONSULTING  ENGINEEI?S

6655 S W HAMPTON STt?EET, SUITE 210
POPTLAND, OI?EGON  97223

Mr.  Dave  Conner
City  of  Canby

222 NE  2nd  Avenue

Canby,  OR  97013

RE:  CANBY  WASTEWATER  TREATMENT  FACILITY
2019 PRIMARY  CLARIFIER  IMPROVEMENTS

Dear  Dave:

In accordance with the master planning prepared for the Canby Wastewater  Treatment  Facility,
this year the City anticipates installing a second primary  clarifier and associated  support
improvements. This is the last major unit process that is operating  without  any redundancy  in the
event  of  a mechanical  or electrical  failure.

The Master Plans prepared in the early 1990's indicated that this second  primary  clarifier  should  be
constructed when the service population  reached 15,000. This occurred  several  years ago,  The
System Development  Charge methodology  has always included this  second  primary  clarifier  as an
eligible  public  improvement.

The Fiscal  Year 2019 capital  improvement  project  is anticipated  to include  four  components:

1. Construction  of  a new  Primary  Clarifier  No.  2;
2. Mechanism  replacement  and refurbishing  existing  Primary  Clarifier  No. 1;
3. Expansion of the existing Activated  Sludge  pump  station  to install  a new  compressor;  and
4. Construction  of  a primary  scum  drying  bed.

In the original  planning documents in 1992, an area was allocated on the site plan  for  the proposed
primary clarifier.  All improvements in the area of this future  clarifier  have incorporated
provisions with piping stub-outs and space allocation to easily add this proposed  clarifier.  This
structure would be identical to the existing clarifier  and located in the lawn  area south  of  the
existing unit.  The existing primary headworks has provisions  to balance  the flow  to each
clarifier,  and collect the effluent  from each clarifier  prior  to entering  the aeration  basins.

The scope of work includes construction of a new pier-supported  clarifier  with  sludge  rake arm
design. The sludge removal piping will  connect to the existing  piping  in the sludge  pumping
vault and use the existing air-operated diaphragm pumps for disposal.  Electrical  supplies  at this
location  will  be adequate.

PHONE: (503) 684-3478 E-MAIL: cmi@cunan-mcleod.com FAX: (503) 624-8247



Mr.  Dave  Conner

July  11,  2019
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The existing primary sludge pumps at the primary vault,  and the waste activated  sludge  pumps
located at the secondary sludge pump station, are both dependent  on a single source  of high
pressure air, provided by a compressor located in the primary  sludge pumping  vault.  A second
compressor is required to provide redundancy in the event  of  a mechanical  failure  of  the existing
air supply. Or alternatively, we will also be exploring revising  the WAS  pumping  equipment  toeliminate  the  need  for  air.

There is not sufficient space in the existing primary vault to add a second compressor,  and it would
also not be advisable to depend on the piping connecting the two  stations.  If  a second compressor
is used, the Secondary Sludge Pumping Building would  be expanded  to provide  an isolated  room
for a compressor dedicated to the waste activated sludge pumps.  Each compressor  will  also be ableto provide  redundancy  for  the  other.

Disposal of the primary scum is proposed  to be dewatered  at a new drying  bed, similar  to the
drying beds used by public -works at the public  works  shops.  The design of the new beds will
incorporate a pea gravel media with access for easy sludge removal  and off-site  disposal.  This
facility  will  be located adjacent to the two primary  clarifiers  on the west edge of  the property.

A detailed project coat estimate is attached to this review letter, totaling $1.365 million, and aCapital Improvement Initiation Form has been previorisly completed. The project is budgeted
from the Capital Reserve Fund for Fiscal Year 2020. The new primary clarifier, new mechanism
in the existing clarifier, and the supporting improvements will  better ensure permit compliance  and
minimize organic loading to [he e,xisting aeration basins. Design work is estimated to take fivemonths and the project could be advertised for bids in late 2019 or early  2020.

Let me know if  you have questions or would like more detail  on any component  of this work.

Very  tnily  yours,

cLEOD,  INC

Curt  J

Enclosure:  Project  Cost Estimate



City  of  Canby  WWTP  Improvements  Cost  Estimate

Primary  Clarifier  No.  2 and  Support  Improvements

January,  2019

New  Primary  Clarifier:

Quantity  Units
Civil  Work

Excavation  2200cuyd
Crushedrock  200cuyd
Sidewalk  800SqFt
AccessRoad  ILS

Subtotal

Site  Piping

Clarifier  inlet  piping

Clarifier  outlet  piping

Sludge  piping

Process  water  Piping

Subtotal

Mechanical

Clarifier  Mechanism  No. 2 & Launder

Sludge  pump  No. 2 (in existing  vault)

Sludge  pump  valving

Mechanical  Piping  installation

Misc  Mechanical

Coatings

Subtotal

Structural

Handrails

Concrete

Misc  Metals

Subtotal

Electrical/SCADA
Demolition  (sludge  pump  station  MCC)

New  MCC  (replace  existing)

Interior  Light  fixtures

Conduit/Wiring/Grounding  System

SCADA  system/Software/Programming

Subtotal

1 LS

1 LS

I LS

1 LS

1 LS

1 LS

1 LS

1 LS

1 LS

1 LS

220 LF

200 Cu Yd

I LS

1 EA

1 LS

4 Ea

1 LS

1 LS

Cost

520

!>20

SIO

515,000

S15,000

5is,ooo

5is,ooo

S5,000

S175,000

S15,000

55,000

S5,000

S5,000

!>5,000

530

5i,zoo

510,000

§5,000

5ao,ooo

S600

!>50,000

S15,000

Extension

S44,000

54,000

58,000

515,000

5is,ooo

S15,000

515,000

S5,000

S175,000

5is,ooo

55,000

55,000

55,000

55,000

56,600

5240,000

5io,ooo

!>5,000

S30,000

S2,400

S50,000

S15,000

Total

571,000

S50,000

S210,000

5zss,soo

5ioz,aoo



Primary  Clarifier  No.  I  Mechanism  Replacement 5170iOOO S170,000

RAS  Pump  Station  Improvements:

Building  Expansion

Air  Compressor

Building  electrical  (lighting/recept)
HVAC modifications

New  Power  Distribution  (from  office)

Revise  Bldg  Power  Dist  to Existing  Panels

New  Power  Distribution  panel

Mechanical  Piping  (air)

Office  MCC  modifications

SCADA  system/Software/Programming

Subtotal

Total,  RAS  Pump  Station  Improvements

Total,  Waste  Scum  Drying  Bed

200 Sq Ft

1 LS

1 LS

1 LS

1 LS

1 LS

1 LS

1 LS

1 LS

1 LS

1 LS

SIOO

S15,000

S4,000

Sl,000

S20,000
',s,ooo

5s,ooo

5z,soo

S2,500

S2,500

580,000

S20,000

S15,000

S4,000

Sl,000

S20,000

5s,ooo

58,000

S2,500

S2,500

S2,500

S83,500

S80,000 5so,ooo

Mobilization  (5%)

Construction  Costs

Engineering  (12%)

Legal  and  contingency  (15%)

S50,500

Sl,07  4,000

5i:so,ooo

S161,000

TOT  AL PROJECT  COST
Sl,365,000
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ST  ANDARD  HOURLY  RAIES
Effective  January  1,  2019

Senior  Principal  Engineer

Principal  Engineer

Project  Engineer/Manager

Design  Engineer/Manager

Design  Technician/Inspector

Graphics  Technician

Word  Processing

Sub-Consultants

$ 138.00

128.00

125.00

90.00

90.00

75.00

65.00

At  Cost

RENMBURSABLE  EXPENSES

CURRAN-McLEOD,  INC.  does  not  routinely  invoice  any  reimbursable  expenses.  Auto
expense,  meals,  travel,  lodging,  communication,  publishing,  and  miscellaneous  operating
costs  are  all  included  in  our  established  hourly  rates  and  project  budgets.

ST  ANDARD  HOURLY  RATES CURRAN-MeLEOD,  INC.,  Consulting  Engineers



AFFIDAVIT  OF  POSTING

STATE  OF  OREGON

County  of  Clackamas

CITY  OF  CANBY

SS:

I, Joshua  Davis,  being  first  duly  sworn,  depose  and say that  I am the Confidential

Administrative  Assistant  for  the City  of  Canby,  Clackamas  County,  Oregon,  a City  duly

incorporated  under  and by  virtue  of  the laws  of  the State of  Oregon.

That  on the 7'day  of  August  2019  the Council  for  said City  of  Canby  held  a Regular  City

Council  Meeting,  at which  meeting  Ordinance  No. 1515  was read  for  the first  time  and passed  by

the vote  of  said Council  and was then  and there  ordered  posted  in at least  three  (3) public  and

conspicuous  places  in said City  for  a period  of  five  (5) days prior  to the second  reading  and final

vote  on said Ordinance,  as provided  in Section  2 of  Chapter  8 of  the Charter  of  the City  of

Canby,  and

Thereafter,  on the 8'  day  of  August  2019,  I personally  posted  said Ordinance  in  the

following  three  (3) conspicuous  places,  all  within  the said City  of  Canby,  to wit:

Canby  Civic  Building  Bulletin  Board  (Upstairs)

Canby  Civic  Building  Bulletin  Board  (Downstairs)

Canby  Post Office

City  of  Canby  Web  Page

That  since  said posting  on the date aforesaid,  the said Ordinance  will  remain  posted  in  the

said three  (3) public  and conspicuous  places  continuously  for  the  period  of  five  (5) days and until

the very  21s' day  of  August  2019.

Confidential  Administrative  Assistant

Subscribed and sworn to before me i day Aist  2 19.
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